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Standard Short Form of Agreement Between Owner and Contractor

AGREEMENT made as of the Twenty-fourth day of June in the year Two Thousand

Twenty-Six
(In words, indicate day, month and year.,)

BETWEEN the Owuner:
(Nane, legal status, address and other information)

Clarinda Community School District
423 East Nodaway
Clarinda, IA 51632

and the Contractor:
(Name, legal status, address and other information)

Rogge General Contractors, Inc
6101 S 58th St Suite A
Lincoln, NE 68516
402-441-3100

for the following Project:
(Nanie, location and detailed description)

Clarinda High School Auditorium Siding Replacement

100 N Cardinal Dr
Clarinda, IA 51632

The Architect:
(Name, legal status, address and other information)

N/A

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Delelions Report that notes
revisions to the standard form texl
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has
added lo or deleted from the
original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The 'Comractor shall complete the Work described in the Contract Documents for the Project. The Contract Documents
ot 01l°1 this Agreement signed by the Owner and Contractor;

2 the drawings and specifications prepared by the Architect, dated , and enumerated as follows:

Drawings:
Number Title Date
N/A

Specifications:
Section Title Pages
N/A

.3 addenda prepared by the Architect as follows:

Number Date Pages
N/A

4 written orders for changes in the Work, pursuant to Article 10, issued after execution of this Agreement;
and
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5 other documents, if any, identified as follows:

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the Work.

§ 2.2 Date of Commencement:
Unless otherwise set forth below, the date of comunencement shall be the date of this Agreement.
(Insert the date of conmencement if other than the date of this Agreement.)

06-24-2026

§ 2.3 Substantial Completion:
Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve

Substantial Completion, as defined in Section 12.5, of the entire Work:
(Check the appropriate box and complete the necessary information.)

[ 1 Notlater than ( ) calendar days from the date of commencement.
[X] By the following date: TBD

ARTICLE 3 CONTRACT SUM
§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and completion of the
Work. Subject to additions and deductions in accordance with Article 10, the Contract Sum is:

Six Hundred and Seventy-Seven Thousand Dollars and Zero Cents (S 677,000.00 )

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
(Itemize the Contract Sunt among the major portions of the Work.)

Portion of the Work Value
As per RGC Propsoal Dated April 14, 2026 $677,000.00

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and

hereby accepted by the Owner:
(Identify’ the accepted alternates. If the bidding or proposal documents perimit the Owner to accept other alternates
subsequent to the execution of this Agreenient, attach a schedule of such other alternates showing the amount for each

and the date when that anmount expires.)

§ 3.4 Allowances, if any, included in the Contract Sum are as follows:
(Identify each allowance.)

Item Price

§ 3.5 Unit prices, if any, are as follows:
(Identify: the item and state the it price and quentity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

ARTICLE 4 PAYMENTS

§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor, in
accordance with Article 12, as follows:

(Insert below timing for pavients and provisions for withholding retainage, if any.)

Payment Issued within 30 Days - 3% retainage withheld
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§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
below, or in the absence thereof, at the legal rate prevailing at the place of the Project.
(Insert rate of interest agreed upon, if any.)

%

ARTICLE 5 INSURANCE
§ 5.1 The Contractor shall maintain the following types and limits of insurance until the expiration of the period for
correction of Work as set forth in Section 14.2, subject to the terms and conditions set forth in this Section 5.1:

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, with policy limits of not less than
($ ) each occurrence, (8 ) general aggregate, and ($ ) aggregate for products-completed operations hazard.

See Attched COI for coverages

§ 5.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy limits
of not less than ($ ) per accident, for bodily injury, death of any person, and property damage arising out of the ownership,
maintenance, and use of those motor vehicles along with any other statutorily required automobile coverage.

§ 5.1.3 The Contractor may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided that such primary and
excess or umbrella insurance policies result in the same or greater coverage as those required under Section 5.1.1 and
5.1.2. and in no event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy.
The excess policy shall not require exhaustion of the underlying limits only through the actual payment by the underlying

insurers.
§ 5.1.4 Workers’ Compensation at statutory limits,
§ 5.1.5 Employers® Liability with policy limits not less than (8 ) each accident, ($ ) each employee, and (8 ) policy limit.

§ 5.1.6 The Owner shall provide builder’s risk insurance to cover the total value of the entire Project on a replacement cost
basis.
Owner to provide Builders Risk Coverage

§ 5.1.7 Other Insurance Provided by the Contractor
{List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
N/A

§ 5.2 The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance and shall
provide property insurance to cover the value of the Owner’s property. The Contractor is entitled to receive an increase in
the Contract Sum equal to the insurance proceeds related to a loss for damage to the Work covered by the Owner’s

property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide
coverage for the Contractor’s obligations under Section 8.12.

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their respective
coverages.

§ 5.5 Unless specifically precluded by the Owner’s propeity insurance policy, the Owner and Contractor waive all rights
against (1) each other and any of their subcontractors, suppliers, agents, and employees, each of the other; and (2) the
Architect, Architect's consultants, and any of their agents and employees, for damages caused by fire or other causes of
loss to the extent those losses are covered by property insurance or other insurance applicable to the Project, except such
rights as they have to the proceeds of such insurance.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 The Contract
The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written

modification in accordance with Article 10.
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§ 6.2 The Work
The term “Work" means the construction and services required by the Contract Documents, and includes all other labor,

materials, equipment, and services provided, or to be provided, by the Contractor to fulfill the Contractor's obligations.

§ 6.3 Intent
The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the

Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as
if required by all.

§ 6.4 Ownership and Use of Architect’s Drawings, Specifications and Other Documents

Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this Project.
The Architect shall retain all communon law, statutory, and other reserved rights, including the copyright. The Contractor,
subcontractors, sub-subcontractors, and suppliers are authorized to use and reproduce the instruments of service solely
and exclusively for execution of the Work. The instruments of service may not be used for other Projects or for additions
to this Project outside the scope of the Work without the specific written consent of the Architect.

§ 6.5 Electronic Notice
Written notice under this Agreement may be given by one party to the other by email as set forth below.
(Insert requirements for delivering written notice by email such as nawe, title, and email address of the recipient, and

whether and how the system will be required to generate a read receipt for the transiission.)

ARTICLE 7 OWNER
§ 7.1 Information and Services Required of the Owner
§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the site.

§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the Contractor, the Owner shall obtain
and pay for other necessary approvals, easements, assessments, and charges.

§ 7.1.3 Prior to conunencement of the Work, at the written request of the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Osvner has made financial arrangements to fulfill the Owner’s obligations under
the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such evidence.

§ 7.2 Owner's Right to Stop the Work
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct the

Contractor in writing to stop the Work until the correction is made.

§ 7.3 Owner's Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a

seven day period after receipt of written notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such deficiencies. In
such case, the Architect may withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably
necessary to reimburse the Owner for the cost of correction, provided the actions of the Owner and amounts charged to
the Contractor were approved by the Architect.

§ 7.4 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner's own forces and separate contractors employed by
the Owner.

ARTICLE 8 CONTRACTOR

§ 8.1 Review of Contract Documents and Field Conditions by Contractor

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
familiar with local conditions under which the Work is to be performed, and correlated personal observations with

requirements of the Contract Documents.

AlA Document A{dg—_2q17730p§right © 1993, 2007 and 2017. A_.'l_'ng_h!s reserved. The American Inslitute of Archilec?,".ﬂmen’can Institute of Architects,”
“AlA;” the AJA Logo, and *AIA Contract Documents’ are trademarks of The American Institute of Architects. This document was produced at 18:59:55 CDT on
061242026 under Subscription No 20250112855 which expires on 03/20/2027, is nat for resale, is licensed for one-time use only, and may only be used in

accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiaconlracts com
User Notes: (a3c26ba842e1eafd49ddo2c)




§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with information
furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements and verify field
conditions; (2) carefully compare this and other information known to the Contractor with the Contract Documents; and
(3) promptly report errors, inconsistencies, or omissions discovered to the Architect.

§ 8.2 Contractor's Construction Schedule
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and Architect’s

information a Contractor's construction schedule for the Work.

§ 8.3 Supervision and Construction Procedures

§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill and attention. The Contractor
shall be solely responsible for and have control over construction means, methods, techniques, sequences, and procedures,
and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner, through
the Architect, the names of subcontractors or suppliers for each portion of the Work. The Contractor shall not contract
with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable objection.

§ 8.4 Labor and Materials
§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution and completion

of the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other persons
carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not skilled in
tasks assigned to them.

§ 8.5 Warranty
The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract will

be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work will be free
from defects not inherent in the quality required or permitted; and (3) the Work will conform to the requirements of the
Contract Documents. Any material or equipment warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 12.5.

§ 8.6 Taxes
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the Contract is executed.

§ 8.7 Permits, Fees and Notices
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other penmits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work.

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If the
Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations,
or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and shall bear the
attributable costs. The Contractor shall promptly notify the Architect in writing of any known inconsistencies in the
Contract Documents with such governmental laws, rules, and regulations.

§ 8.8 Submittals
The Contractor shall promptly review, approve in writing, and submit to the Architect shop drawings, product data,

samples, and similar submittals required by the Contract Documents. Shop drawings, product data, samples, and similar
submittals are not Contract Documents.

§ 8.9 Use of Site
The Contractor shall confine operations at the site to areas permitted by law, ardinances, permits, the Contract

Documents, and the Owner.

§ 8.10 Cutting and Patching ,
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts fit

together properly.
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§ 8.11 Cleaning Up
The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the

Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery, and
surplus material; and shall properly dispose of waste materials.

§ 8.12 Indemnification
To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect, Architect’s

consultants, and agents and employees of any of them, from and against claims, damages, losses and expenses. including
but not limited to attorneys' fees, arising out of or resulting from performance of the Work, provided that such claim,
damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), but only to the extent caused by the negligent acts or omissions of the
Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable,
regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder.

ARTICLE 9 ARCHITECT
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The Architect will

have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally familiar with
the progress and quality of the Work.

§9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means, methods,
techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, since these are
solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s failure to carry out the
Work in accordance with the Contract Documents.

§ 9.4 Based on the Architect’s observations and evaluations of the Contractor's Applications for Payment, the Architect
will review and certify the amounts due the Contractor.

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.

§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals. but only
for the limited purpose of checking for conformance with information given and the design concept expressed in the

Contract Documents.

§ 9.7 On written request from either the Owner or Contractor, the Architect will promptly interpret and decide matters
concerning performance under, and requirements of, the Contract Documents.

§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable from the
Contract Documents, and will be in writing or in the form of drawings. When making such interpretations and decisions,
the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show partiality to
either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 9.9 The Architect’s duties, responsibilities, and limits of authority as described in the Contract Documents shall not be
changed without written consent of the Owner, Contractor, and Architect. Consent shall not be unreasonably withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract, consisting of additions, deletions or other revisions, and the Contract Sum and Contract Time shall be adjusted
accordingly, in writing. If the Owner and Contractor cannot agree to a change in the Contract Sum, the Owner shall pay
the Contractor its actual cost plus reasonable overhead and profit.

§10.2 The Architect may authorize or order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Such
authorization or order shall be in writing and shall be binding on the Owner and Contractor. The Contractor shall proceed

with such minor changes promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those indicated

AIA Document A105 - 2017. Gopyright © 1993, 2007 and 2017. Al rights reserved. “The American Institute of Architects,” “American Institute of Architects,”
“AlA,” the AIA Logo, and *AlA Conlract Documents” are trademarks of The American Institute of Architects. This document was produced at 18:59:556 CDT on
06/24/2026 under Subscription No.20250112855 which expires on 02/20/2027, is nol for resale, is licensed for one-time use only, and may only be usedin

accordance with the AlA Contract Documents?® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts. com
User Notes: (6a3c26ba842e1eaf?49dd92c)




in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract Time shall
be subject to equitable adjustment.

ARTICLE 11 TIME
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes beyond the Contractor’s control, the
Contract Time shall be subject to equitable adjustment.

§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the responsible
party.

ARTICLE 12 PAYMENTS AND COMPLETION

§ 12.1 Contract Sum

The Contract Sumn stated in this Agreement, including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

§ 12.2 Applications for Payment

§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment for Work completed in accordance with the values stated in this
Agreement. The Application shall be supported by data substantiating the Contractor’s right to payment as the Owner or
Architect may reasonably require, such as evidence of payments made to, and waivers of liens from, subcontractors and
suppliers. Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.

§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment, all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to the
best of the Contractor's knowledge, information, and belief, be free and clear of liens, claims, security interests, or other
encumbrances adverse to the Owner’s interests.

§ 12.3 Certificates for Payment
The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to the

Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; (2)
issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify the
Contractor and Owner in writing of the Architect’s reasons for withholding certification in part; or (3) withhold
certification of the entire Application for Payment, and notify the Contractor and Osner of the Architect’s reason for
withholding certification in whole. If certification or notification is not made within such seven day period, the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, stop the Work until payment of the amount
owing has been received. The Contract Time and the Contract Sum shall be equitably adjusted due to the delay.

§ 12.4 Progress Payments
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make paymeat in the manner provided in

the Contract Documents.

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the Owner, an
amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplier.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the requirements of the Contract Docunients.

§ 12.5 Substantial Completion

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its
intended use.
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§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete, it will notify
the Architect and the Architect will make an inspection to determine whether the Work is substantially complete. When
the Architect determines that the Work is substantially complete, the Architect shall prepare a Certificate of Substantial
Completion that shall establish the date of Substantial Completion, establish the responsibilities of the Owner and
Contractor, and fix the time within which the Contractor shall finish all items on the list accompanying the Certificate.
Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Work or
designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 12.6 Final Completion and Final Payment
§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect finds

the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for Payment.

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of liens,
and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests, or encumbrances
arising out of the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of claims by
that payee except those previously made in writing and identified by that payee as unsettled at the time of final

Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take reasonable
precautions to prevent damage, injury, or loss to employees on the Work and other persons who may be affected thereby,
the Work and materials and equipment to be incorporated therein, and other property at the site or adjacent thereto. The
Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone
for whose acts the Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the requirements of
the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, including the costs of
uncovering, replacement, and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall, for a
period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract
Documents.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS

§ 15.1 Assignment of Contract
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 Tests and Inspections

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections, and approvals of portions
of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of public authorities.

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become requirements until after the
Contract is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes
or applicable laws or regulations so require.

§ 15.3 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s choice of

law rules.
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ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 Terminatlon by the Contractor

If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, the Contractor may,
upon seven additional days’ written notice to the Owner and Architect, terminate the Contract and recover from the
Owner paynent for Work executed including reasonable overhead and profit, and costs incurred by reason of such

termination.

§ 16.2 Termination by the Owner for Cause
§ 16.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective agreements
between the Contractor and the subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of
a public authority; or
4 is otherwise guilty of substantial breach of a provision of the Contract Documents,

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without prejudice to
any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety. if any, seven days’
written notice, terminate employment of the Contractor and may

A take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall not
be entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sun exceeds costs of finishing the Work, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation
for payment shall survive termination of the Contract.

§ 16.3 Termination by the Owner for Convenience
The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause. The Contractor shall
be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with reasonable

overhead and profit on the Work not executed.

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terins or conditions below.)

This Agreement entered into as of the day and year first written above.
(If required by lenv, insert cancellation period, disclosures or other warning statements above the signatires.)
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"CONTRAC T

RACTOR (Signaiure)

OWNER (Signature)

(Printed name and title) (Péinted namg and title)
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